

THE TRANSPORT AND WORKS ACT 1992

THE TYNE TUNNELS ACT 1998

**THE TRANSPORT AND WORKS (APPLICATIONS AND OBJECTIONS
PROCEDURE) (ENGLAND AND WALES) ORDER 2000**

THE PROPOSED RIVER TYNE (TUNNELS) ORDER

**COST ESTIMATE
RULE 10 (3) (b)**

| | AMOUNT (£) |
|---|----------------------------|
| A. General | |
| 1. Acquisition of land and rights over land | 7,180,000 |
| 2. Earthworks (including land reclamation and landscaping) | 8,530,000 |
| 3. Fees of professional and other advisers | 10,430,000 |
| B. Tunnel Works, etc. | |
| 1. Tunnels and bridges | 58,320,000 |
| 2. Highway works and other works to roads | 23,610,000 |
| 3. Workshops, depots and other buildings | 5,250,000 |
| 4. Electrical plant and equipment | 9,220,000 |
| 5. Alterations, modification and removal of existing works | 980,000 |
| C. Works which interfere with rights of navigation | |
| 1. Immersed tube | 14,850,000 |
| 2. Plant equipment and ancillary works required in connection with constructing the immersed tube | 570,000 |
| TOTAL | <u>£138,940,000</u> |